
646 

48 CFR Ch. 13 (10–1–05 Edition) 1352.217–93 

(2) Supply and maintain, in such condition 
as the Contracting Officer may reasonably 
require, suitable brows and gangways from 
the pier, drydock or marine railway to the 
vessel; 

(3) Treat salvage, scrap, or other ship’s ma-
terial of the Government resulting from per-
formance of the work as items of Govern-
ment furnished property in accordance with 
the Government Property clause; 

(4) Perform, or pay the cost of, any repair, 
reconditioning or replacement made nec-
essary as the result of the use by the Con-
tractor of any of the vessel’s machinery, 
equipment or fittings, including, but not 
limited to, winches, pumps, riggings, or pipe 
lines; and 

(5) Furnish suitable offices, office equip-
ment and telephones at or near the site of 
the work as the Contracting Officer reason-
ably requires for himself and his staff. 

(d) Except as otherwise provided in the 
contract, the Contractor shall furnish all 
necessary material, labor, services, equip-
ment, supplies, power, accessories, facilities, 
and other things and services necessary for 
accomplishing the work, subject to Govern-
ment rights under the Government Property 
clause. 

(e) The Contractor shall conduct dock and 
sea trials of the vessel as required by the 
contract. Unless otherwise expressly pro-
vided in the contract, during the conduct of 
these trials the vessel shall be under the con-
trol of the vessel’s commander and crew with 
representatives of the Contractor and the 
Government on board to determine whether 
or not the work done by the Contractor has 
been satisfactorily performed. Dock and sea 
trials not speoified which the Contractor re-
quires for his own benefit shall not be under-
taken by the Contractor without prior notice 
to and approval of the Contracting Officer; 
any such dock or sea trial shall be conducted 
at the risk and expense of the Contractor. 
The Contractor shall provide and install all 
fittings and appliances which may be nec-
essary for the dock and sea trials, to enable 
the representatives of the Government to de-
termine whether the requirements of the 
contract plans and specifications have been 
met. The Contractor shall also be responsible 
for the care, installation and removal of any 
instruments and apparatus furnished by the 
Government for such trials. 

(End of clause) 

1352.217–93 Delays. 
As prescribed in 1317.7001(a), insert 

the following clause: 

DELAYS (CAR 1352.217–93) (JAN 1987) 

When during the performance of this con-
tract the Contractor is required to delay the 
work on a vessel temporarily, due to orders 

or actions of the Government respecting 
stoppage of work to permit shifting the ves-
sel, stoppage of hot work to permit bun-
kering, fueling, stoppage of work due to em-
barking or debarking passengers and loading 
or discharging cargo, and the Contractor is 
not given sufficient advance notice or is oth-
erwise unable to avoid incurring additional 
costs on account thereof, an equitable ad-
justment may be made in the contract price 
pursuant to the Changes clause. 

(End of clause) 

1352.217–94 Minimization of delay due 
to Government furnished property. 

As prescribed in 1317.7001(a), insert 
the following clause: 

MINIMIZATION OF DELAY DUE TO GOVERNMENT 
FURNISHED PROPERTY (CAR 1352.217–94) 
(JAN 1987) 

(a) In order to assure timely delivery of the 
vessel under this contract, it is imperative 
that delay in delivery of such vessel result-
ing from late, damaged, or unsuitable Gov-
ernment furnished property be held to an ab-
solute minimum. In order to achieve mini-
mization of delay it is agreed that: 

(1) Subject to adjustment as provided in 
paragraph (b) of this clause, the Government 
shall deliver each item of Government fur-
nished property to the Contractor on or be-
fore the date specified in the contract or, if 
later, in sufficient time for the contractor to 
deliver the vessel in accordance with the de-
livery schedule specified elsewhere. 

(2) The Government may forego furnishing 
any item of Government property to the 
Contractor. In that event, the Contractor 
shall prepare the vessel in terms of piping, 
wiring, structure, foundation, ventilation, 
and any other preinstallation requirements 
of the item, so that the work on the vessel 
may continue without delay and disruption 
resulting from the absence of the item. If the 
Government does not furnish an item des-
ignated as Government furnished property, 
the parties may be entitled to an equitable 
adjustment in the contract price, in accord-
ance with the Changes clause for eliminating 
the requirement to install the Government 
property item. But, notwithstanding any 
other clause of this contract, an adjustment 
shall not be made in the delivery schedule of 
any vessel if the Government chooses not to 
furnish the item on or before the delivery 
date of the item. If the Government subse-
quently desires the Contractor to install the 
item prior to delivery of the vessel, a con-
tract modification shall be executed which 
takes into account any increase in cost or 
performance time resulting from the instal-
lation. 

(b) If the delivery date for the vessel is ex-
tended for any reason, the latest date for 
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